

SOFTWARE DEVELOPMENT AGREEMENT
CICTO — Web-Based Document Tracking System with QR Code

This Software Development Agreement (“Agreement”) is made and entered into by and between:

- Student Web Solutions, represented by Prince Sanguan (“Developer”); and
- Emarie (“Client”).

Both parties agree to be bound by the terms and conditions set forth below.

1. Project Overview

The Developer will design and build CICTO, a web-based document tracking system for municipal offices that uses QR codes attached to each document to monitor its location and movement across departments. The system addresses the Client's need to prevent missing or lost documents and to track how long a document stays in each office before moving to the next, covering document registration, workflow and approval management, QR code tracking, reporting, and role-based access for User, Admin, and Super Admin accounts, as detailed in the accompanying Project Documentation, which forms an integral part of this Agreement.

2. Scope of Work & Cost Breakdown

The total project cost is broken down per functionality as follows:

#	Functionality	Amount (PHP)
1	Document Registration	500.00
2	Document Upload	500.00
3	Document Classification	400.00
4	Search and Filter	500.00
5	Workflow Management (incl. routing documents between offices)	1,200.00
6	Status Tracking	500.00
7	Approval Management	700.00
8	Notifications and Alerts	500.00
9	Document History (Audit Trail)	500.00
10	Version Control	500.00
11	Role-Based Access Control (User, Admin, Super Admin)	700.00
12	Digital Signatures	700.00
13	Comments and Collaboration	400.00
14	Dashboard	500.00
15	Reports and Analytics	900.00
16	Archive Management	400.00
17	QR Code Tracking	1,200.00
18	Due Date and Deadline Monitoring	500.00
19	Security and Encryption	500.00
20	Backup and Recovery	400.00
TOTAL PROJECT COST		PHP 12,000.00

3. Payment Terms

- 50% Down Payment — PHP 6,000.00, due upon signing of this Agreement and before development begins.
- 50% Balance — PHP 6,000.00, due upon completion and delivery of the application.

Development will commence only upon receipt of the down payment.

4. Timeline

Estimated development period: 2 weeks from receipt of the down payment, subject to timely feedback from the Client.

5. Revisions

Minor revisions within the agreed scope (as defined in the Project Documentation) are included at no extra cost. Requests for features or changes outside this scope will be quoted and billed separately.

6. Ownership

Full rights to the application and its source code will be transferred to the Client upon receipt of full and final payment.

7. Confidentiality

Both parties agree to keep all project materials, credentials, and business information shared during this engagement confidential.

8. Agreement

By signing below, both parties acknowledge that they have read, understood, and agreed to the terms of this Agreement.

Prince Sanguan

Developer, Student Web Solutions

Date: _____

Emarie

Client

Date: _____

PROJECT DOCUMENTATION

CICTO — Web-Based Document Tracking System with QR Code — Functional Specification

Client: Emarie

Developer: Prince Sanguan, Student Web Solutions

This document defines the complete functional scope of the CICTO Document Tracking System. It is a strict reference for development — features not listed here are considered out of scope and will require a separate quotation.

1. Overview

- CICTO is a web-based document tracking system built for municipal offices. It allows staff to register, upload, and monitor documents as they move between departments, with a QR code attached to each document for quick lookup of its status and location. The system directly addresses two problems raised by the Client: documents going missing between offices, and the lack of visibility into how long a document stays at each office before it is processed and forwarded.

2. User Roles

- User — submits and tracks their own documents, and scans QR codes to check status.
- Admin — manages documents and users within their office, reviews and approves documents, and views reports.
- Super Admin — full system access: manages all users and documents across offices, configures system settings, and views system-wide reports and analytics.

3. Authentication & Registration

- Login and Register via email/username and password.
- Separate login entry points for User, Admin, and Super Admin.
- Forgot Password / Reset Password flow.
- Email verification on sign-up.

4. Navigation

- Main navigation: Home, Track Documents, Reports, Help.
- Admin Panel sidebar: Document Management, Users, Reports, Settings.
- Super Admin Panel sidebar: Manage Users, All Documents, Reports & Analytics, System Settings.

5. Document Registration & Upload

- Submit Document form capturing: title, department, document type, priority, description, remarks, and file upload.
- Each submitted document is assigned a control/tracking number and a QR code.

6. Document Classification

- Documents are categorized by department, document type, and priority for easier filtering and reporting.

7. QR Code Tracking

- A unique QR code is generated and attached to each document upon registration.
- Scanning the QR code (via camera or scanner) instantly pulls up the document's current status, location, and history.

8. Search and Filter

- The Track Documents page allows searching by control number and filtering by status (e.g., Pending, In Process, Rejected, Completed).

9. Workflow Management & Approval Management

- Documents move through defined stages (e.g., Initiated → Under Review → Approved → Completed).

- Authorized reviewers can approve, reject, or return a document with remarks.
- Once a document is approved, a “Send to Another Office” button becomes available, allowing the reviewer to forward the document to the next department and continue tracking its movement there.

10. Status Tracking

- Each document view shows its current stage, how long it has been at the current office, which office currently holds it, and the expected completion window.

11. Due Date and Deadline Monitoring

- Each document carries an expected completion timeframe; the system flags documents that are overdue or approaching their deadline.

12. Notifications and Alerts

- Staff are notified of newly assigned, pending, or overdue documents, and when a document is forwarded to their office.

13. Document History (Audit Trail)

- A full log is kept for every document: who processed it, what action was taken, and how long it stayed at each stage/office.

14. Version Control

- Revisions to an uploaded document's file are tracked, with prior versions remaining accessible.

15. Digital Signatures

- Authorized users can digitally sign documents as part of the approval process.

16. Comments and Collaboration

- Reviewers and staff can leave comments or remarks on a document while it is being processed.

17. Role-Based Access Control

- Three access levels — User, Admin, Super Admin — each with a distinct set of permissions and panel views, as described in Section 2.

18. Dashboard

- Overview widgets showing total documents, monthly documents processed, delayed documents, and approval rate, plus a table of recent/pending documents.

19. Reports and Analytics

- Charts for monthly documents processed and status distribution, plus user activity and document processing trend reports, exportable to PDF and Excel.

20. Archive Management

- Completed or released documents can be archived and retrieved later without cluttering active tracking views.

21. Security and Encryption

- Documents and account data are stored and transmitted securely, with encrypted storage and authenticated access.

22. Backup and Recovery

- Automated, regular backups of documents and system data are performed to prevent data loss.

23. Help & Support

- Knowledge Base, Submit a Support Ticket, and Contact Support pages are available for end-user assistance.

24. Notes & Exclusions

This documentation reflects the final agreed scope. All development will strictly follow the features described above.